STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 08/ 05 IN TRINITY COUNTY NEAR WEAVERVI LLE 11/ 09/ 05
CONTRACT NUMBER 02-0C2204 FROM GLENNI SON GAP ROAD CONTRACT CCODE 'F '
LOCATI ON 02-TRI - 299-48. 6/ 50. 9 TO 0.3 KM VEST OF M NER STREET 31 CONTRACT | TEMS

DRAI NAGE | MPROVEMENT FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 19 FUND TOTAL HA42 420, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 9 ENG NEERS EST 313, 401. 00 AMOUNT OVER 65, 485. 00 PERCENT OVER EST 20. 89
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 378, 886. 00 6 R BROWN CONSTRUCTI ON COVPANY 530 629-3702 SB PREF CLAI MED
I NC 00634826
P O BOX 406 FAX 530 629-2863
WLLOW CREEK CA 95573
2 389, 758. 00 8 T L PETERSON | NC 530 347-1895 SB PREF CLAI MED
00842280
19149 W NDWARD WAY FAX 530 347-1895
COTTONWOOD CA 96022
3 424,412. 00 1 GUI TON AND SON CONSTRUCTI ON 530 243-2313 SB PREF CLAI MED
I NC 00748999
P O BOX 994188 FAX 530 243-2318
REDDI NG CA 96099-4188
4 480, 504. 00 3 MEYERS EARTHWORK | NC 530 365-8858 CC PREF CLAI MED
00651091
P O BOX 493730 FAX 530 365-3941
REDDI NG CA 96049
5 493, 629. 00 4 STEELHEAD CONSTRUCTORS | NC 530 226-6400 SB PREF CLAI MED
00729880
P O BOX 997 FAX 530 226- 6401
PALO CEDRO CA 96073
6 499, 313. 00 9 STI MPEL W EBELHAUS ASSCCI ATES 530 223-6605 CC PREF CLAI MED
00789082
P O BOX 492335 FAX 530 223-6992

REDDI NG CA 96049-2335



02-0C2204

02- TRI - 299

11/ 08/ 05
7 521, 880. 00
8 536, 113. 00
9 563, 154. 00

ROBERT J FRANK CONSTRUCTI ON
I NC

2806 TARMAC ROAD

REDDI NG CA 96003

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE  CA 95077

K M F CONSTRUCTI ON

P O BOX 5486
SHASTA LAKE CA 96089

530 222-1408
00520207
FAX 530 222-1429

831 724-1011
00000089
FAX 831 768-4021

530 275-1685
00481931
FAX 530 275-0706

Bl D245
PAGE 2
11/ 09/ 05

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED



02-0C2204 Bl D245

02- TRI - 299 PAGE 3

11/ 08/ 05 11/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA
M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTROL
12192 MACS ROAD
REDDI NG CA
TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS

8490 HARTMEYER LANE
REDDI NG CA



02-0C2204 Bl D245
02- TRI - 299 PAGE 4
11/ 08/ 05 11/ 09/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE COVPANY I TEMS 19 THRU 21 (PARTIAL)
LINCOLN CA
M AND S ENVI RONMVENTAL LANDSCAPES | TEMS 13 THRU 18
REDDI NG CA
TI TAN I TEM 1
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEMS 9, 20 AND 21 ( PARTI AL)
2788 VENTURE DRI VE
LINCOLN CA 95648
M AND S ENVI RONMETAL LANDSCAPES | TEMS 13 THRU 18
12192 MACS ROAD
REDDI NG CA 96003
TI TAN ITEMS 1 AND 6
999 M SSI ON DE ORO SUI TE 105
REDDI NG CA 96003
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NORTHSTATE HYDORSEEDI NG | TEMS 13 THRU 18

REDDI NG CA 96003



02-0C2204 Bl D245
02-TRI - 299 PAGE 5
11/ 08/ 05 11/ 09/ 05

LI

SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND PAVI NG ( PARTI AL)
LINCOLN CA
M AND S ENVI RONMVENTAL LANDSCAPES | NC ERCSI ON CONTRCL
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTRCL ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LINCOLN CA 95648-9500
M AND S ENVI RONMVENTAL LANDSCAPES | NC ERCSI ON CONTRCL
12192 MACS ROAD
REDDI NG CA 96003
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)
P O BOX 800
MOUNTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CAL KI RK | TEMS 13 THRU 18

CONTI NUED

2905 SAINT LOU S ROAD
ARCATA CA 95521
ON NEXT PAGE



02-0C2204
02- TRI - 299
11/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6

11/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 GOLDEN STATE TRAFFI C SERVI CES
P O BOX 661
PLYMOUTH CA 95669

TI TAN

999 M SSI ON DE ORO SUI TE 105
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



02-0C2204 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 08/ 05 11/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,000. 00 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 074028 TEMPORARY FI BER ROLL M 100 8. 00 800. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 000. 00 3, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 11 50. 00 550. 00
8 150805 REMOVE CULVERT M 7 75. 00 525. 00
9 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 1 1, 000. 00 1, 000. 00
10 151230 SALVAGE DOWNDRAI N M 90 30. 00 2, 700. 00
11 190101 ROADWAY EXCAVATI ON MB 280 85. 25 23, 870. 00
12 194001 DI TCH EXCAVATI ON VB 670 41.15 27, 570. 50
13 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 4 605. 00 2,420. 00
14 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 2.50 600. 00
15 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 1.6 550. 00 880. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 47 94. 00 4,418.00
17 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 240 4.00 960. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 120 5. 00 600. 00
19 390101 ASPHALT CONCRETE TONN 740 94. 10 69, 634. 00
20 394001 PLACE ASPHALT CONCRETE DI KE M 1, 140 12.50 14, 250. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 49 156. 00 7, 644. 00
AREA)
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.2 2, 500. 00 3, 000. 00
23 620913 600 MM ALTERNATI VE Pl PE CULVERT M 40 125. 75 5, 030. 00
24 664015 450 MM CORRUGATED STEEL PI PE M 1.2 342. 50 411. 00
(2.01 MM THI
25 680933 200 MM PERFORATED PLASTI C M 66 159. 50 10, 527. 00
Pl PE UNDERDRAI N
26 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 1.8 1, 040. 00 1, 872. 00
(2.01 MV THI CK)
27 720104 ROCK SLOPE PROTECTION (1 TON, METHOD A) TONN 1, 080 78.50 84, 780. 00
28 721009 ROCK SLOPE PROTECTI ON TONN 750 75. 25 56, 437. 50
(FACING METHOD B)
29 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 140 100. 50 14, 070. 00
30 729010 ROCK SLOPE PROTECTI ON FABRI C MR 650 2.10 1, 365. 00
31 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 684 8. 00 5,472.00

TOTAL 378, 886. 00



02-0C2204 Bl D245

02-TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PACE 8
11/ 08/ 05 11/ 09/ 05
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 7, 000. 00 7000. 00 4, 800. 00 4800. 00 2, 000. 00 2000. 00
2 2,000. 00 2000. 00 8, 000. 00 8000. 00 15, 000. 00 15000. 00 6, 000. 00 6000. 00
3 12. 00 1200. 00 16. 00 1600. 00 44. 00 4400. 00 50. 00 5000. 00
4 6, 000. 00 6000. 00 6, 000. 00 6000. 00 3, 750. 00 3750. 00 2,500. 00 2500. 00
5 42, 000. 00 42000. 00 9, 000. 00 9000. 00 52, 000. 00 52000. 00 110, 000. 00 110000. 00
6 3, 000. 00 6000. 00 4, 800. 00 9600. 00 6, 200. 00 12400. 00 3, 000. 00 6000. 00
7 50. 00 550. 00 42.00 462. 00 62. 00 682. 00 40. 00 440. 00
8 50. 00 350. 00 100. 00 700. 00 105. 00 735. 00 70. 00 490. 00
9 200. 00 200. 00 870. 00 870. 00 535. 00 535. 00 500. 00 500. 00
10 45. 00 4050. 00 26. 00 2340. 00 51.00 4590. 00 40. 00 3600. 00
11 110. 00 30800. 00 180. 00 50400. 00 64. 00 17920. 00 100. 00 28000. 00
12 40. 00 26800. 00 70. 00 46900. 00 39.00 26130. 00 50. 00 33500. 00
13 600. 00 2400. 00 680. 00 2720. 00 800. 00 3200. 00 1, 000. 00 4000. 00
14 3.00 720. 00 3.25 780. 00 3.00 720. 00 3.00 720. 00
15 500. 00 800. 00 690. 00 1104. 00 1, 000. 00 1600. 00 700. 00 1120. 00
16 90. 00 4230. 00 130. 00 6110. 00 210. 00 9870. 00 100. 00 4700. 00
17 4.00 960. 00 4.50 1080. 00 6. 00 1440. 00 4.00 960. 00
18 5.00 600. 00 6. 30 756. 00 6. 00 720. 00 6. 00 720. 00
19 125. 00 92500. 00 105. 00 77700. 00 136. 00 100640. 00 125. 00 92500. 00
20 6. 00 6840. 00 18. 00 20520. 00 32.00 36480. 00 6. 00 6840. 00
21 60. 00 2940. 00 74. 00 3626. 00 56. 00 2744.00 100. 00 4900. 00
22 4,500. 00 5400. 00 3, 200. 00 3840. 00 3, 440. 00 4128. 00 3, 000. 00 3600. 00
23 300. 00 12000. 00 160. 00 6400. 00 280. 00 11200. 00 420. 00 16800. 00
24 200. 00 240. 00 500. 00 600. 00 475. 00 570. 00 800. 00 960. 00
25 230. 00 15180. 00 90. 00 5940. 00 210. 00 13860. 00 250. 00 16500. 00
26 1, 400. 00 2520. 00 2,000. 00 3600. 00 2,250. 00 4050. 00 3, 000. 00 5400. 00
27 56. 00 60480. 00 64. 00 69120. 00 63. 00 68040. 00 65. 00 70200. 00
28 56. 00 42000. 00 74.00 55500. 00 72.00 54000. 00 65. 00 48750. 00
29 56. 00 7840. 00 84. 00 11760. 00 61. 00 8540. 00 80. 00 11200. 00
30 3.00 1950. 00 4.40 2860. 00 3.20 2080. 00 2.50 1625. 00
31 12. 00 8208. 00 11.00 7524. 00 20. 00 13680. 00 6. 00 4104. 00
TOT 389, 758. 00 424,412. 00 480, 504. 00 493, 629. 00
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02-0C2204
02- TRI - 299
11/ 08/ 05

122100. 00
11400. 00
2940. 00
6600. 00
12000. 00
564. 00
23760. 00
3420. 00
70200. 00
55500. 00
12460. 00
2275. 00
12996. 00

499, 313. 00

SUMMARY

OF

REMA

125800.
28500.
4900.
2400.
20000.
720.
13200.
2700.
86400.
60000.
11200.
3250.
6840.

521, 880. 00

El GHTH

Bl D AMOUNT
2, 350. 00 2350
12, 800. 00 12800
24. 00 2400
2, 150. 00 2150
63, 000. 00 63000
4,370.00 8740
22.00 242
253. 00 1771
244.00 244
123. 00 11070
134. 00 37520
105. 00 70350
535. 00 2140
6. 00 1440
214.00 342
96. 00 4512
6. 00 1440
6. 00 720
125. 00 92500
4.00 4560
70. 00 3430
5, 580. 00 6696
359. 00 14360
118. 00 141.
102. 00 6732
2,220.00 3996
83. 00 89640
74.00 55500
83. 00 11620
27.00 17550
9. 00 6156
536, 113. 00

Bl D245
PAGE 9
11/ 09/ 05
NI NTH
Bl D AMOUNT
2, 000. 00 2000
25, 000. 00 25000
20. 00 2000
5, 000. 00 5000
50, 000. 00 50000
5, 000. 00 10000
50. 00 550
150. 00 1050
1, 000. 00 1000
50. 00 4500
80. 00 22400
75. 00 50250
1, 100. 00 4400
10. 00 2400
3, 300. 00 5280
160. 00 7520
2.50 600
10. 00 1200.
145. 00 107300.
20. 00 22800
66. 00 3234.
5, 000. 00 6000
360. 00 14400.
600. 00 720.
300. 00 19800.
1, 000. 00 1800.
89. 00 96120
85. 00 63750
85. 00 11900
10. 00 6500.
20. 00 13680
563, 154. 00



